<PMC.> Project : Modify TSUGAMI-Rolling Screw#3 [M-RMR7-001A]Add Station GT2 >> [Lot-1] | 1 M/C | ฿2,150.00 | ฿ 0.2301 | YN | ฿ 32.7600 | US | 21 Jul 25

ITEM	ITEM NAME	PART NO.	REV.	Makker / Mat'l	QTY /SET	UNIT	UNIT/PRICE	Laber Cost (2% KZW)	Total Unit Price	AMOUNT(BT)	L/T	VENDOR	QTT no.	Due req.	LOT	Diff(Qty.)	Diff(Bt)	BOI. Name
1	Stand Support	DVPMA-M-RMR7-GT-0010	1	S45C	1	PCS	฿ 1,000.00			฿ 1,000.00	20	TRANSMAX	NMB2025-2716		1			
2	Stopper	DVPMA-M-RMR7-GT-0020	1	S45C	1	PCS	฿ 350.00			฿ 350.00	20	TRANSMAX	NMB2025-2716		1			
3	Clamp Support	DVPMA-M-RMR7-GT-0030	1	S45C	1	PCS	฿ 800.00			฿ 800.00	20	TRANSMAX	NMB2025-2716		1			

<PMC.> Project : Modify TSUGAMI-Rolling Screw#3 [M-RMR7-001A]Add Station GT2 >> [Lot-1] | 509.84 | ฿ 0.2301 | (REV.0) | 21 Jul 25

ITEM	ITEM NAME	PART NO.	REV.	Makker / Mat'l	QTY /SET	UNIT	UNIT/PRICE	aber Cost(2% KZW)	Total Unit Price	AMOUNT(BT)	L/T	VENDOR	QTT no.	Due req.	LOT	Diff(Qty.)	Diff(Bt)	BOI. Name
4	Stop Pin	SSTFH8-2		MISUMI	1	PCS	฿ 148.84			฿ 148.84	12	MISUMI	FA1124D2G5		1			
5	Sensor	GT2-S5		KEYENCE	1	PCS	฿ 20,218.00			-	10	KEYENCE (31)	11103048		1			
6	Cable	GT2-CH2M		KEYENCE	1	PCS	฿ 622.00			-	10	KEYENCE (31)	11103048		1			
7	Amplifier	GT2-71N		KEYENCE	1	PCS	฿ 4,057.00			-	10	KEYENCE (31)	11103048		1			
8	Bracket	OP-76874		KEYENCE	1	PCS	฿ 361.00			฿ 361.00	10	KEYENCE (31)	11103048		2			

Cost B / Issue P/R	฿2,659.84
Total COST = 1m/c	฿2,659.84
LEAD TIME (MAX) =	20

<PMC.> Project : Modify TSUGAMI-Rolling Screw#3 [M-RMR7-001A]Add Station GT2 >> [Lot-1] | Update : 22/4/2025

Toppic	Acccm Order Cost	) / from Last Rev.	Detail of Project
8 Item(Rev.0)	฿ 2,659.84	-	Summary all item

Use for : ***<PMC.> Project : Modify TSUGAMI-Rolling Screw#3 [M-RMR7-001A]Add Station GT2 >> [Lot-1]***
Perpos : ***Detect part missposition***
Project Leader : ***A.Somsil (PD)***
Support by : ***B.Komgrich , N.Supachai , Th.Kittipol , T.Suchat (DV-Team)***

Pls. Approve to order

☐ Approve Order

- ✓ 1.) *Order Normal >> EXPENSE*
- ○ 2.) *Separte order 3 months.*
- ○ 3.) *Separte order___ months.*
- ○ 4.) *Fix asset 5 year*
- ○ 5.) *Fix asset 10 year*

Requester by : A.Somsil PD Date : 22/07/25.
Approve (1) By : B.Sinkorn Div. Head Date : 22/7/25
Approve (2) By : S.Nichanok S/Div. Head Date : 22/Jul/25
Approve (3) by : T.Handa Div/Mgr. Date: 22/7/25
Authorized by : K.Sumalee S/Mgr. / Director Date: 23 JUL '25

SUMALEE K.

☐ Not Approve